CONTRACT OF AGREEMENT

THIS AGREEMENT, made this _____ day of 19 2022,2022 between TARLAC STATE UNIVERSITY of Romulo Boulevard, San Vicente, Tarlac City (hereinafter called "the Entity") and CORE SCIENTIFIC INDUSTRIES of Acilia Twin Tower, Mt. Pulog St., Los Banos Subd. Brgy. Batong Malake, Los Banos, Laguna (hereinafter called "the Supplier").

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly Supply, Delivery, and Installation of Laboratory Tables for the College of Science and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of Nine Hundred Fifty Thousand Pesos (Php 950,000.00).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDS);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of the Contract; and
 - iv. Supplemental or Bid Bulletins if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelops, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contact

- 3. In consideration for the sum of Nine Hundred Fifty Thousand Pesos (Php 950,000.00) or such other sums as may be ascertained, Core Scientific Industries agrees with the project: Supply, Delivery, and Installation of Laboratory Tables for the College of Science in accordance with his/her/its Bid.
- 4. The Tarlac State University agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
- 5. This Agreement shall take effect upon date of confirmation of **NOTICE TO PROCEED** by the Supplier from the Entity. The Contract shall remain in force until all obligations of both parties as contained in this contract have been fully complied with.
- 6. The Supplier shall commence execution of the project upon the confirmation of the written Notice to Proceed from the Entity and shall finish and complete the delivery of the project within **Ninety (90) calendar days** from the date of confirmation unless extended in accordance with the IRR of R.A. 9184.

DR. ARNOLD E. VELASCO

for:

WENCESLAO A. RANCAP Senior Sales Representative

for:

TARLAC STATE UNIVERSITY

CORE SCIENTIFIC INDUSTRIES

Signed in the presence of:

Witnesses:

Fry Lope

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF TARKAGOS, LAGUNA) S. S.

This document refers to Contract and it consists of three (3) pages, including this page whereon this acknowledgement appears and is signed by the parties and their instrumental witnesses on each and every page thereof.

WITNESS MY HAND AND SEAL at the place and on the date first above written.

DOC.NO. 86 PAGE NO. 19 BOOK NO. 356 SERIES OF 300)

ATTY. CAESAR M. ANGELES

NOTARY PUBLIC-UNTIL DEC. 31, 2022

CALAMBA CITY, LOS BANOS, BAY

AND CALAUAN, LAGUNA-ROLL NO. 32172

PTR NO. 261414-01/03/2022-LOS BANOS, LAG.

NOT. COM. NO. 16-2021-C/12/21/20

IBP NO. 169996-12-9-21

MCLE COMPLIANCE NO. VI-0014548/10-20-2018